
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
                                                                                                                   PAGE : 721 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   645,067.85                                                   ROUTE : VARIOUS 
     CALL ORDER   : 721                     CONTRACT ID : T -28294-A                   COUNTIES : VARIOUS 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   40  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1983873     M A S MARKERS, INC.                                                        $       299,596.51  100.0000% 
   2   74-2985312     NES TRAFFIC SAFETY L.P.                                                    $       316,367.75  105.5979% 
   3   35-1473618     THREE RIVERS BARRICADE & EQUIP. CO., INC.                                  $       344,344.44  114.9361% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1983873          |(   2  ) 74-2985312          |(   3  ) 35-1473618 
                                          |M A S MARKERS, INC.          |NES TRAFFIC SAFETY L.P.      |THREE RIVERS BARRICADE & EQUI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   RAISED PAVEMENT MARKINGS 
                                          |                             |                             | 
0001 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0002 110-01001                       LUMP |   19864.51000       19864.51|   10000.00000       10000.00|   17000.00000       17000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0003 801-06710               60.000  DAY  |       1.00000          60.00|      10.00000         600.00|       1.00000          60.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0004 801-06775                       LUMP |   35000.00000       35000.00|   15000.00000       15000.00|   11930.19000       11930.19 
  MAINTAINING TRAFFIC                     |                             |                             | 
0005 801-07215               60.000  DAY  |       1.00000          60.00|      50.00000        3000.00|       1.00000          60.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0006 801-92448              240.000  DAY  |       0.50000         120.00|       4.00000         960.00|       1.15000         276.00 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0007 808-75998            18807.000  EACH |      13.00000      244491.00|      15.25000      286806.75|      16.75000      315017.25 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       299,596.51|           $       316,367.75|           $       344,344.44 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       299,596.51|           $       316,367.75|           $       344,344.44 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/07/05 
                                                                                                                   PAGE : 731 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   340,897.64                                                   ROUTE : VARIOUS 
     CALL ORDER   : 731                     CONTRACT ID : T -28295-A                   COUNTIES : VARIOUS 
     LETTING DATE : 06/01/05  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   30  WORK DAYS 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1983873     M A S MARKERS, INC.                                                        $       199,596.51  100.0000% 
   2   74-2985312     NES TRAFFIC SAFETY L.P.                                                    $       202,911.00  101.6606% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1983873          |(   2  ) 74-2985312          |(      ) 
                                          |M A S MARKERS, INC.          |NES TRAFFIC SAFETY L.P.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   RAISED PAVEMENT MARKINGS 
                                          |                             |                             | 
0001 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  FAILED MATERIAL                         |                             |                             | 
0002 110-01001                       LUMP |   32767.36000       32767.36|    5500.00000        5500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0003 801-06198               30.000  DAY  |     100.00000        3000.00|     700.00000       21000.00| 
  PATROLLER                               |                             |                             | 
0004 801-06710               60.000  DAY  |       1.00000          60.00|      12.00000         720.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0005 801-06775                       LUMP |   48638.59000       48638.59|   17500.00000       17500.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0006 801-07215               60.000  DAY  |      10.00000         600.00|      50.00000        3000.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0007 801-92448              240.000  DAY  |       0.50000         120.00|       2.00000         480.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0009 808-75994             1128.000  EACH |       3.05000        3440.40|       4.25000        4794.00| 
  PRISMATIC REFLECTOR , RED/AMBER         |                             |                             | 
0010 808-75994            16954.000  EACH |       3.05000       51709.70|       4.25000       72054.50| 
  PRISMATIC REFLECTOR , WHITE             |                             |                             | 
0011 808-75994             5638.000  EACH |       3.05000       17195.90|       4.25000       23961.50| 
  PRISMATIC REFLECTOR , WHITE/RED         |                             |                             | 
0012 808-75998             2156.000  EACH |      19.51000       42063.56|      25.00000       53900.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       199,596.51|           $       202,911.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       199,596.51|           $       202,911.00|           $ 
==================================================================================================================================== 
 


